
Item No. Unit Code QTY UNIT DESCRIPTION RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

1 1D01LAY 1 L.S.

Construction 

Layout $460,000.00 $460,000.00 $600,000.00 $600,000.00 $780,000.00 $780,000.00 $300,000.00 $300,000.00 $500,000.00 $500,000.00 $916,000.00 $916,000.00 $293,000.00 $293,000.00 

2 1D10MOB 1 L.S. Mobilization $4,000,000.00 $4,000,000.00 $2,300,000.00 $2,300,000.00 $4,850,500.00 $4,850,500.00 $2,425,000.00 $2,425,000.00 $2,225,000.00 $2,225,000.00 $2,700,000.00 $2,700,000.00 $2,500,000.00 $2,500,000.00 

3 1G01SCH 1 L.S.

Progress 

Schedule $20,000.00 $20,000.00 $20,000.00 $20,000.00 $48,313.88 $48,313.88 $20,000.00 $20,000.00 $50,000.00 $50,000.00 $49,000.00 $49,000.00 $10,000.00 $10,000.00 

4 1HFP220 1 L.S.

Fuel Price 

Adjustment 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump Sum 

price is 

$220,000. 

Enter a Unit 

Price of 

$220,000 as 

your bid for this 

item.) $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 $220,000.00 

5 2A01CAG 40 Acre

Clearing and 

Grubbing $5,000.00 $200,000.00 $10,000.00 $400,000.00 $3,500.00 $140,000.00 $50.00 $2,000.00 $5,800.00 $232,000.00 $3,600.00 $144,000.00 $4,000.00 $160,000.00 

6 2A09CAG 9 Acre

Clearing and 

Grubbing with 

Tree Removal $6,000.00 $54,000.00 $10,000.00 $90,000.00 $3,100.00 $27,900.00 $100.00 $900.00 $6,900.00 $62,100.00 $7,400.00 $66,600.00 $9,140.00 $82,260.00 

7 2B00001 196 C.Y.

Basin and 

Swale 

Excavation $22.00 $4,312.00 $25.00 $4,900.00 $120.00 $23,520.00 $16.00 $3,136.00 $21.00 $4,116.00 $24.00 $4,704.00 $51.50 $10,094.00 

8 2B04REX 136,477.00 C.Y.

Roadway 

Excavation and 

Embankment $16.00 $2,183,632.00 $8.00 $1,091,816.00 $5.00 $682,385.00 $15.50 $2,115,393.50 $12.25 $1,671,843.25 $15.00 $2,047,155.00 $20.60 $2,811,426.20 

9 2B15STS 35,385.00 C.Y.

Stripping 

Topsoil $8.00 $283,080.00 $4.00 $141,540.00 $3.30 $116,770.50 $10.50 $371,542.50 $8.50 $300,772.50 $10.00 $353,850.00 $10.30 $364,465.50 

10 N2N0001 54,971.00 S.F.

Geogrid 

Reinforced 

Slope $2.00 $109,942.00 $5.00 $274,855.00 $5.30 $291,346.30 $15.00 $824,565.00 $1.05 $57,719.55 $5.00 $274,855.00 $2.05 $112,690.55 

11 2C04EMB 82 C.Y. Porous Fill $50.00 $4,100.00 $100.00 $8,200.00 $44.50 $3,649.00 $85.00 $6,970.00 $106.00 $8,692.00 $38.00 $3,116.00 $55.60 $4,559.20 

12 2D01DAM 1 L.S.

Cofferdam No. 

1 $200,000.00 $200,000.00 $100,000.00 $100,000.00 $200,000.00 $200,000.00 $100,000.00 $100,000.00 $106,050.00 $106,050.00 $108,000.00 $108,000.00 $58,600.00 $58,600.00 

13 2E01FEX 15,185.00 C.Y.

Foundataion 

Excavation $20.00 $303,700.00 $24.00 $364,440.00 $16.50 $250,552.50 $50.00 $759,250.00 $53.00 $804,805.00 $16.00 $242,960.00 $31.30 $475,290.50 

14 2F10TEX 20,091.00 C.Y.

Rechange 

Swale, Stone 

Pocket $55.00 $1,105,005.00 $50.00 $1,004,550.00 $42.00 $843,822.00 $56.00 $1,125,096.00 $52.00 $1,044,732.00 $63.00 $1,265,733.00 $51.50 $1,034,686.50 

15 2F11TEX 16,999.00 C.Y.

Rechange 

Swale, Extra 

Depth $35.00 $594,965.00 $30.00 $509,970.00 $26.50 $450,473.50 $10.00 $169,990.00 $37.00 $628,963.00 $0.01 $169.99 $36.10 $613,663.90 

16 2G00009 365 C.Y. Gabions $270.00 $98,550.00 $200.00 $73,000.00 $190.00 $69,350.00 $300.00 $109,500.00 $344.00 $125,560.00 $194.00 $70,810.00 $258.00 $94,170.00 

17 2G00013 3,686.00 S.F.

Impervious 

Liner $1.50 $5,529.00 $5.00 $18,430.00 $10.00 $36,860.00 $2.50 $9,215.00 $2.65 $9,767.90 $3.00 $11,058.00 $1.05 $3,870.30 

18 2G00025 21 Ton

Riprap Stone 

Ditch 

Protection, 18" 

Thick, D50=9" $55.00 $1,155.00 $200.00 $4,200.00 $110.00 $2,310.00 $70.00 $1,470.00 $79.50 $1,669.50 $101.00 $2,121.00 $82.40 $1,730.40 

19 2G00027 6,171.00 S.Y.

Sand Layer, 6" 

Thick $35.00 $215,985.00 $50.00 $308,550.00 $14.50 $89,479.50 $5.00 $30,855.00 $8.50 $52,453.50 $5.00 $30,855.00 $9.25 $57,081.75 

20 2G00031 35 Ton

Riprap Stone 

Ditch 

Protection, 24" 

Thick, D50=12" $65.00 $2,275.00 $200.00 $7,000.00 $46.00 $1,610.00 $78.00 $2,730.00 $95.00 $3,325.00 $72.00 $2,520.00 $82.40 $2,884.00 
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21 2G00036 37 C.Y.

Gabion 

mattress Scour 

Hole, 24" Thick $160.00 $5,920.00 $375.00 $13,875.00 $330.00 $12,210.00 $330.00 $12,210.00 $360.00 $13,320.00 $250.00 $9,250.00 $258.00 $9,546.00 

22 2G01GAB 140 C.Y.

Gabion 

Mattress Scour 

Hole, 18" Thick $160.00 $22,400.00 $350.00 $49,000.00 $220.00 $30,800.00 $310.00 $43,400.00 $312.00 $43,680.00 $192.00 $26,880.00 $283.00 $39,620.00 

23 2G02GAB 115 C.Y.

Gabion 

Mattress Scour 

Hole, 30" Thick $175.00 $20,125.00 $400.00 $46,000.00 $140.00 $16,100.00 $305.00 $35,075.00 $281.00 $32,315.00 $222.00 $25,530.00 $309.00 $35,535.00 

24 2G02RAP 119 Ton

Riprap Stone 

Scour Hole, 

18" Thick, 

D50=6" $65.00 $7,735.00 $200.00 $23,800.00 $48.00 $5,712.00 $87.00 $10,353.00 $132.00 $15,708.00 $55.00 $6,545.00 $155.00 $18,445.00 

25 2G03RAP 18 Ton

Riprap Stone 

Scour Hole, 

36" Thick, 

D50=12" $67.00 $1,206.00 $200.00 $3,600.00 $45.50 $819.00 $80.00 $1,440.00 $137.00 $2,466.00 $72.00 $1,296.00 $72.10 $1,297.80 

26 2G01SEC 11 Ton

Stone, Grade 

A $50.00 $550.00 $200.00 $2,200.00 $38.50 $423.50 $87.00 $957.00 $89.00 $979.00 $100.00 $1,100.00 $103.00 $1,133.00 

27 2G02SEC 4,259.00 Ton

Stone, Grade 

B $55.00 $234,245.00 $30.00 $127,770.00 $37.50 $159,712.50 $54.00 $229,986.00 $48.00 $204,432.00 $29.00 $123,511.00 $41.20 $175,470.80 

28 2G03SEC 8 Ton

Stone, Grade 

C $60.00 $480.00 $500.00 $4,000.00 $370.00 $2,960.00 $400.00 $3,200.00 $106.00 $848.00 $130.00 $1,040.00 $235.00 $1,880.00 

29 2G10SEC 231 Ton Filter Blanket $53.00 $12,243.00 $50.00 $11,550.00 $40.00 $9,240.00 $54.00 $12,474.00 $127.00 $29,337.00 $24.00 $5,544.00 $72.10 $16,655.10 

30 2G12A06 725 Ton

Riprap Stone 

Aprons, 12" 

Thick, D50=6" $65.00 $47,125.00 $50.00 $36,250.00 $44.50 $32,262.50 $78.00 $56,550.00 $92.00 $66,700.00 $34.00 $24,650.00 $113.00 $81,925.00 

31 2G12A08 33 Ton

Riprap Stone 

Aprons, 24" 

Thick 

(D50=12") $56.00 $1,848.00 $200.00 $6,600.00 $43.00 $1,419.00 $64.00 $2,112.00 $212.00 $6,996.00 $54.00 $1,782.00 $82.40 $2,719.20 

32 2G12D07 43 Ton

Riprap Stone 

Ditch 

Protection, 12" 

Thick, D50=6" $64.00 $2,752.00 $200.00 $8,600.00 $44.50 $1,913.50 $70.00 $3,010.00 $190.00 $8,170.00 $48.00 $2,064.00 $113.00 $4,859.00 

33 2G16A01 38 Ton

Riprap Stone 

Aprons, 16" 

Thick, D50=8" $63.00 $2,394.00 $200.00 $7,600.00 $43.50 $1,653.00 $60.00 $2,280.00 $212.00 $8,056.00 $51.00 $1,938.00 $113.00 $4,294.00 

34 2H00001 700 L.F.

Temporary 

Slope Drain $27.00 $18,900.00 $0.01 $7.00 $25.00 $17,500.00 $0.01 $7.00 $26.00 $18,200.00 $0.01 $7.00 $25.80 $18,060.00 

35 2H00007 65,876.00 L.F.

Heavy Duty Silt 

Fence, Black $4.00 $263,504.00 $4.50 $296,442.00 $1.00 $65,876.00 $4.10 $270,091.60 $3.25 $214,097.00 $6.00 $395,256.00 $5.15 $339,261.40 

36 2H00016 177 Each

Inlet Filter, 

Type 2 $89.00 $15,753.00 $150.00 $26,550.00 $1.00 $177.00 $50.00 $8,850.00 $238.00 $42,126.00 $120.00 $21,240.00 $144.00 $25,488.00 

37 2H01HDS 44,134.00 L.F.

Maintenance 

And Removal 

Of Heavy Duty 

Silt Fence, 

Black $2.00 $88,268.00 $2.50 $110,335.00 $1.00 $44,134.00 $2.00 $88,268.00 $1.00 $44,134.00 $0.01 $441.34 $2.05 $90,474.70 

38 2H21TEC 100 Ton

Temporary 

Stone, Grade 

B $20.00 $2,000.00 $50.00 $5,000.00 $40.50 $4,050.00 $65.00 $6,500.00 $66.00 $6,600.00 $30.00 $3,000.00 $103.00 $10,300.00 

39 2H25TEC 107 C.Y. Hay Bales $55.00 $5,885.00 $50.00 $5,350.00 $57.00 $6,099.00 $28.00 $2,996.00 $29.00 $3,103.00 $188.00 $20,116.00 $61.80 $6,612.60 

40 2H35TEC 203 L.F.

Floating 

Turbidity 

Barriers $30.00 $6,090.00 $40.00 $8,120.00 $17.50 $3,552.50 $25.00 $5,075.00 $21.00 $4,263.00 $29.00 $5,887.00 $20.00 $4,060.00 
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41 2H45TEC 2,640.00 Ton

Construction 

Driveway $35.00 $92,400.00 $20.00 $52,800.00 $43.00 $113,520.00 $30.00 $79,200.00 $31.00 $81,840.00 $27.00 $71,280.00 $30.90 $81,576.00 

42 2H50TEC 9,582.00 L.F.

Temporary 

Snake Fence $1.75 $16,768.50 $1.75 $16,768.50 $1.00 $9,582.00 $1.75 $16,768.50 $3.15 $30,183.30 $7.00 $67,074.00 $2.05 $19,643.10 

43 2H52TEC 12,172.00 L.F.

Maintenance 

and Removal 

of Temporary 

Snake Fence $1.25 $15,215.00 $1.25 $15,215.00 $1.30 $15,823.60 $1.25 $15,215.00 $2.25 $27,387.00 $0.01 $121.72 $1.05 $12,780.60 

44 N2H0004 5 C.Y.

Temporary 

Stone Check 

Dam $160.00 $800.00 $200.00 $1,000.00 $68.00 $340.00 $350.00 $1,750.00 $174.00 $870.00 $216.00 $1,080.00 $155.00 $775.00 

45 N2H0006 4 Each

Dewatering 

Basins $3,600.00 $14,400.00 $1,000.00 $4,000.00 $1,600.00 $6,400.00 $500.00 $2,000.00 $1,617.00 $6,468.00 $216.00 $864.00 $1,000.00 $4,000.00 

46 2J11DES 1 L.S.

Demolition of 

Existing 

Structures No. 

1 $200,000.00 $200,000.00 $300,000.00 $300,000.00 $450,000.00 $450,000.00 $215,000.00 $215,000.00 $1,060,500.00 $1,060,500.00 $167,000.00 $167,000.00 $190,000.00 $190,000.00 

47 2J12DES 1 L.S.

Demolition of 

Existing 

Structures No. 

2 $163,000.00 $163,000.00 $300,000.00 $300,000.00 $450,000.00 $450,000.00 $215,000.00 $215,000.00 $1,060,500.00 $1,060,500.00 $167,000.00 $167,000.00 $190,000.00 $190,000.00 

48 2J13DES 1 L.S.

Demolition of 

Existing 

Structures No. 

3 $160,000.00 $160,000.00 $300,000.00 $300,000.00 $785,000.00 $785,000.00 $200,000.00 $200,000.00 $700,000.00 $700,000.00 $185,000.00 $185,000.00 $256,000.00 $256,000.00 

49 2J14DES 1 L.S.

Demolition of 

Existing 

Structures No. 

4 $150,000.00 $150,000.00 $300,000.00 $300,000.00 $850,000.00 $850,000.00 $200,000.00 $200,000.00 $700,000.00 $700,000.00 $185,000.00 $185,000.00 $255,000.00 $255,000.00 

50 2J15DES 1 L.S.

Demolition of 

Existing 

Structures No. 

5 $25,000.00 $25,000.00 $50,000.00 $50,000.00 $250,000.00 $250,000.00 $8,500.00 $8,500.00 $16,968.00 $16,968.00 $10,000.00 $10,000.00 $13,770.00 $13,770.00 

51 2K01TPF 3,000.00 L.F.

Temporary 

Orange Plastic 

Fence $2.00 $6,000.00 $2.70 $8,100.00 $2.90 $8,700.00 $2.00 $6,000.00 $3.75 $11,250.00 $11.00 $33,000.00 $3.60 $10,800.00 

52 2M00003 1 L.S.

Vibration and 

Movement 

Monitoring $70,000.00 $70,000.00 $125,000.00 $125,000.00 $50,000.00 $50,000.00 $30,000.00 $30,000.00 $31,000.00 $31,000.00 $0.01 $0.01 $30,000.00 $30,000.00 

53 3A06ABC 36,392.00 S.Y.

Aggregate 

Base Course, 

6" Thick $10.00 $363,920.00 $6.00 $218,352.00 $5.00 $181,960.00 $9.00 $327,528.00 $5.75 $209,254.00 $8.00 $291,136.00 $12.35 $449,441.20 

54 3A07ABC 2,304.00 S.Y.

Aggregate 

Base Course, 

6.5" Thick $12.00 $27,648.00 $6.00 $13,824.00 $5.00 $11,520.00 $9.00 $20,736.00 $7.25 $16,704.00 $8.25 $19,008.00 $11.35 $26,150.40 

55 3A08ABC 300,300.00 S.Y.

Aggregate 

Base Course, 

8" Thick $9.00 $2,702,700.00 $0.01 $3,003.00 $5.00 $1,501,500.00 $12.00 $3,603,600.00 $7.00 $2,102,100.00 $8.55 $2,567,565.00 $9.25 $2,777,775.00 

56 3B20SUP 1,529.00 Ton

Superpave Hot 

Mix Asphalt 

19H 64-22 

Base Course $70.00 $107,030.00 $70.00 $107,030.00 $71.00 $108,559.00 $70.00 $107,030.00 $63.00 $96,327.00 $86.00 $131,494.00 $87.80 $134,246.20 

57 3B21SUP 45,092.00 Ton

Superpave Hot 

Mix Asphalt 

25H 64 Base 

Course $58.00 $2,615,336.00 $100.00 $4,509,200.00 $59.00 $2,660,428.00 $70.00 $3,156,440.00 $62.50 $2,818,250.00 $71.00 $3,201,532.00 $67.10 $3,025,673.20 
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58 3B25SUP 70,155.00 Ton

Superpave Hot 

Mix Asphalt 

12.5H 76 

Surface 

Course $73.50 $5,156,392.50 $61.50 $4,314,532.50 $70.00 $4,910,850.00 $60.00 $4,209,300.00 $79.50 $5,577,322.50 $79.00 $5,542,245.00 $80.50 $5,647,477.50 

59 3B26TAC 13,256.00 Gallon Tack Coat $4.00 $53,024.00 $9.00 $119,304.00 $6.50 $86,164.00 $9.75 $129,246.00 $2.50 $33,140.00 $2.00 $26,512.00 $1.70 $22,535.20 

60 3B33SUP 87,001.00 Ton

Superpave Hot 

Mix Asphalt 

19H 64 

Intermediate 

Course $62.00 $5,394,062.00 $50.00 $4,350,050.00 $62.00 $5,394,062.00 $65.00 $5,655,065.00 $66.00 $5,742,066.00 $70.75 $6,155,320.75 $72.30 $6,290,172.30 

61 3B38SUP 832 Ton

Superpave Hot 

Mix Asphalt 

9.5H 76 

Surface 

Course $90.00 $74,880.00 $100.00 $83,200.00 $84.00 $69,888.00 $89.00 $74,048.00 $83.75 $69,680.00 $96.00 $79,872.00 $98.10 $81,619.20 

62 3B1100APA 1 L.S.

Asphalt Price 

Adjustment 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump Sum 

price is 

$1,100,000. 

Enter a Unit 

Price of 

$1,100,000 as 

your bid for this 

item.) $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 $1,100,000.00 

63 3C01BRS 13,636.00 S.Y.

Berm 

Surfacing, 3 

Inches Thick $15.00 $204,540.00 $18.00 $245,448.00 $14.50 $197,722.00 $16.00 $218,176.00 $17.00 $231,812.00 $23.00 $313,628.00 $15.25 $207,949.00 

64 3E03PMR 150,604.00 S.Y.

Pavement 

Removal, 1" 

Depth $2.00 $301,208.00 $3.00 $451,812.00 $1.40 $210,845.60 $4.95 $745,489.80 $1.65 $248,496.60 $3.00 $451,812.00 $2.05 $308,738.20 

65 3E20PMR 31 S.Y.

Pavement 

Removal, 

Variable Depth $2.00 $62.00 $9.00 $279.00 $5.70 $176.70 $9.75 $302.25 $53.00 $1,643.00 $11.00 $341.00 $103.00 $3,193.00 

66 3F01MRS 98,700.00 L.F.

Milled Rumble 

Strip $0.15 $14,805.00 $0.25 $24,675.00 $0.10 $9,870.00 $0.15 $14,805.00 $0.10 $9,870.00 $0.20 $19,740.00 $0.12 $11,844.00 

67 4A00001 46 C.Y.

Concrete Seal 

in Cofferdams $140.00 $6,440.00 $1.00 $46.00 $0.01 $0.46 $0.01 $0.46 $291.00 $13,386.00 $0.01 $0.46 $218.00 $10,028.00 

68 4A00005 16 C.Y.

Concrete In 

Culvert $1,000.00 $16,000.00 $1,500.00 $24,000.00 $1,500.00 $24,000.00 $1,700.00 $27,200.00 $859.00 $13,744.00 $1,200.00 $19,200.00 $1,260.00 $20,160.00 

69 4A00006 15 L.F.

Precast 

Reinforced 

Concrete 3-

Sided Box 

Culvert $2,500.00 $37,500.00 $3,000.00 $45,000.00 $3,800.00 $57,000.00 $1,500.00 $22,500.00 $4,772.00 $71,580.00 $3,800.00 $57,000.00 $4,560.00 $68,400.00 

70 4A00017 446 C.Y.

Concrete in 

Pile Cap $515.00 $229,690.00 $635.00 $283,210.00 $540.00 $240,840.00 $750.00 $334,500.00 $360.00 $160,560.00 $838.00 $373,748.00 $659.00 $293,914.00 

71 4A00018 13 C.Y.

Concrete in 

Wingwalls $1,650.00 $21,450.00 $1,500.00 $19,500.00 $650.00 $8,450.00 $2,500.00 $32,500.00 $1,272.00 $16,536.00 $1,700.00 $22,100.00 $1,140.00 $14,820.00 

72 N4A0003 493 L.F.

Strip Seal 

Expansion 

Joints, 4" 

Movement $320.00 $157,760.00 $365.00 $179,945.00 $410.00 $202,130.00 $350.00 $172,550.00 $344.00 $169,592.00 $420.00 $207,060.00 $585.00 $288,405.00 
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73 4A01STC 440 C.Y.

Concrete In 

Substructure 

Above 

Footings $1,000.00 $440,000.00 $900.00 $396,000.00 $770.00 $338,800.00 $1,000.00 $440,000.00 $588.00 $258,720.00 $1,100.00 $484,000.00 $1,330.00 $585,200.00 

74 4A04STC 158 C.Y.

Concrete In 

Footings $415.00 $65,570.00 $300.00 $47,400.00 $370.00 $58,460.00 $500.00 $79,000.00 $466.00 $73,628.00 $580.00 $91,640.00 $586.00 $92,588.00 

75 4A10RFS 150,188.00 Pound

Reinforcement 

Steel $1.25 $187,735.00 $1.40 $210,263.20 $1.70 $255,319.60 $1.35 $202,753.80 $1.60 $240,300.80 $1.60 $240,300.80 $1.45 $217,772.60 

76 4A11RFS 266,700.00 Pound

Reinforcement 

Steel, Epoxy 

Coated $1.30 $346,710.00 $1.50 $400,050.00 $1.90 $506,730.00 $1.45 $386,715.00 $1.70 $453,390.00 $1.70 $453,390.00 $1.65 $440,055.00 

77 4A15DGR 160 Each

Drill and Grout 

Reinforcement 

Bars $45.00 $7,200.00 $50.00 $8,000.00 $43.50 $6,960.00 $50.00 $8,000.00 $58.00 $9,280.00 $150.00 $24,000.00 $53.40 $8,544.00 

78 4A40RFS 1,490.00 Each

Mechanical 

Coupler $20.00 $29,800.00 $12.00 $17,880.00 $33.50 $49,915.00 $33.00 $49,170.00 $116.00 $172,840.00 $20.00 $29,800.00 $20.15 $30,023.50 

79 N4A0001 1,872.00 S.Y.

Sawcut 

Grooved Deck 

Surface $4.00 $7,488.00 $10.00 $18,720.00 $16.50 $30,888.00 $3.00 $5,616.00 $15.00 $28,080.00 $16.00 $29,952.00 $1.70 $3,182.40 

80 4C02HMR 4 Each

HLMR 

Bearings, 200 

Kips to 450 

Kips, Type F $3,300.00 $13,200.00 $4,000.00 $16,000.00 $3,000.00 $12,000.00 $2,200.00 $8,800.00 $4,242.00 $16,968.00 $3,600.00 $14,400.00 $3,260.00 $13,040.00 

81 4C25HMR 14 Each

HLMR 

Bearings, 200 

KIPS TO 400 

KIPS, Type G $3,500.00 $49,000.00 $4,000.00 $56,000.00 $3,200.00 $44,800.00 $2,200.00 $30,800.00 $4,242.00 $59,388.00 $4,400.00 $61,600.00 $3,260.00 $45,640.00 

82 4C34HMR 10 Each

HLMR 

Bearings, 200 

Kips to 300 

Kips, Type E $3,250.00 $32,500.00 $4,000.00 $40,000.00 $3,000.00 $30,000.00 $2,200.00 $22,000.00 $3,500.00 $35,000.00 $4,200.00 $42,000.00 $3,260.00 $32,600.00 

83 4C01SSC 10,601.00 Each

Shear 

Connectors $4.00 $42,404.00 $5.00 $53,005.00 $12.50 $132,512.50 $4.30 $45,584.30 $3.70 $39,223.70 $5.50 $58,305.50 $4.00 $42,404.00 

84 4C05SSL 1 L.S. Structural Steel $1,851,000.00 $1,851,000.00 $2,200,000.00 $2,200,000.00 $2,500,000.00 $2,500,000.00 $2,100,000.00 $2,100,000.00 $1,663,612.05 $1,663,612.05 $1,917,000.00 $1,917,000.00 $3,060,000.00 $3,060,000.00 

86 4.00E+26 695 L.F.

14 Inch 

Diameter Steel 

Pipe Test Piles $140.00 $97,300.00 $150.00 $104,250.00 $93.00 $64,635.00 $180.00 $125,100.00 $150.00 $104,250.00 $163.00 $113,285.00 $208.00 $144,560.00 

87 4.00E+28 108 Each

Splices For 14 

Inch Diameter 

Steel Pipe 

Piles $0.01 $1.08 $0.01 $1.08 $0.01 $1.08 $0.01 $1.08 $150.00 $16,200.00 $0.01 $1.08 $189.00 $20,412.00 

88 4.00E+30 11,750.00 L.F.

Furnishing 14" 

Diameter Steel 

Pipe Piles $47.00 $552,250.00 $46.00 $540,500.00 $69.00 $810,750.00 $45.00 $528,750.00 $53.00 $622,750.00 $79.00 $928,250.00 $55.60 $653,300.00 

89 4.00E+31 10,495.00 L.F.

Driving 14" 

Diameter Steel 

Pipe Piles $42.00 $440,790.00 $30.00 $314,850.00 $19.50 $204,652.50 $30.00 $314,850.00 $46.00 $482,770.00 $15.00 $157,425.00 $67.20 $705,264.00 

90 4E01EDP 1 L.S.

Furnishing 

Equipment for 

Driving Piles $150,000.00 $150,000.00 $500,000.00 $500,000.00 $300,000.00 $300,000.00 $600,000.00 $600,000.00 $106,000.00 $106,000.00 $2,500,000.00 $2,500,000.00 $553,000.00 $553,000.00 

91 4E01PLT 12 Each

Dynamic Pile 

Load Tests $1,250.00 $15,000.00 $1,325.00 $15,900.00 $4,000.00 $48,000.00 $2,500.00 $30,000.00 $955.00 $11,460.00 $1,600.00 $19,200.00 $6,000.00 $72,000.00 
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92 4F01CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 1 $65,000.00 $65,000.00 $65,000.00 $65,000.00 $65,100.00 $65,100.00 $63,000.00 $63,000.00 $71,000.00 $71,000.00 $98,000.00 $98,000.00 $67,000.00 $67,000.00 

93 4F02CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 2 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,100.00 $70,100.00 $67,000.00 $67,000.00 $78,500.00 $78,500.00 $106,000.00 $106,000.00 $72,100.00 $72,100.00 

94 4F03CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 3 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,100.00 $70,100.00 $67,000.00 $67,000.00 $78,500.00 $78,500.00 $106,000.00 $106,000.00 $72,100.00 $72,100.00 

95 4F04CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 4 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,100.00 $70,100.00 $67,000.00 $67,000.00 $78,500.00 $78,500.00 $106,000.00 $106,000.00 $72,100.00 $72,100.00 

96 4F05CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 5 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $85,100.00 $85,100.00 $81,000.00 $81,000.00 $92,250.00 $92,250.00 $121,000.00 $121,000.00 $86,300.00 $86,300.00 

97 4F05GMF 15 C.Y.

Concrete 

Foundations 

for Ground 

Mounted Signs $800.00 $12,000.00 $700.00 $10,500.00 $700.00 $10,500.00 $725.00 $10,875.00 $795.00 $11,925.00 $968.00 $14,520.00 $972.00 $14,580.00 

98 4F06CSS 1 L.S.

Overhead 

Cantilever Sign 

Support 

Structure No. 6 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $85,100.00 $85,100.00 $81,000.00 $81,000.00 $92,265.00 $92,265.00 $120,000.00 $120,000.00 $86,300.00 $86,300.00 

99 4F11CSP 99 C.Y.

Concrete in 

Structures, 

Pedestals $900.00 $89,100.00 $800.00 $79,200.00 $700.00 $69,300.00 $775.00 $76,725.00 $900.00 $89,100.00 $1,412.00 $139,788.00 $575.00 $56,925.00 

100 4H87LEB 24 Each

Laminated 

Elastomeric 

Bearing, 15" X 

15" $2,500.00 $60,000.00 $3,000.00 $72,000.00 $2,000.00 $48,000.00 $1,500.00 $36,000.00 $4,030.00 $96,720.00 $2,600.00 $62,400.00 $2,040.00 $48,960.00 

101 4J01DAW 388 S.Y. Damp-proofing $15.00 $5,820.00 $15.00 $5,820.00 $69.00 $26,772.00 $22.00 $8,536.00 $24.00 $9,312.00 $78.00 $30,264.00 $46.10 $17,886.80 

102 4O01TSP 13,760.00 S.F.

Temporary 

Sheeting $0.01 $137.60 $0.01 $137.60 $0.01 $137.60 $52.00 $715,520.00 $1.00 $13,760.00 $0.01 $137.60 $62.10 $854,496.00 

103 4O02TSP 14,250.00 S.F.

Temporary 

Sheeting to 

Remain in 

Place $0.01 $142.50 $0.01 $142.50 $0.01 $142.50 $57.00 $812,250.00 $50.00 $712,500.00 $0.01 $142.50 $81.30 $1,158,525.00 

104 4P15PCS 7,575.00 S.F.

Protective 

Coating $3.00 $22,725.00 $2.00 $15,150.00 $3.00 $22,725.00 $2.50 $18,937.50 $11.65 $88,248.75 $4.00 $30,300.00 $3.00 $22,725.00 

105 4P08PCS 3,100.00 S.F.

Permanent 

Steel Sheeting, 

Type PZ22 $42.00 $130,200.00 $30.00 $93,000.00 $27.50 $85,250.00 $35.00 $108,500.00 $31.00 $96,100.00 $40.00 $124,000.00 $53.50 $165,850.00 

106 4R05SC1 12 S.F.

Repair Spalled 

Concrete, Type 

1 - Culvert $225.00 $2,700.00 $300.00 $3,600.00 $57.00 $684.00 $150.00 $1,800.00 $735.00 $8,820.00 $322.00 $3,864.00 $759.00 $9,108.00 

107 4R25BSR 5,374.00 S.F.

Substructure 

Membrane 

Waterproofing $9.00 $48,366.00 $11.00 $59,114.00 $34.00 $182,716.00 $8.50 $45,679.00 $13.75 $73,892.50 $11.00 $59,114.00 $7.70 $41,379.80 
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108 4R50EXR 590 L.F.

Epoxy Resin 

Injection $45.00 $26,550.00 $95.00 $56,050.00 $14.00 $8,260.00 $80.00 $47,200.00 $148.00 $87,320.00 $23.00 $13,570.00 $85.50 $50,445.00 

109 4R51EXR 61 Gallon

Furnish Epoxy 

Resin $200.00 $12,200.00 $100.00 $6,100.00 $2.80 $170.80 $485.00 $29,585.00 $551.00 $33,611.00 $600.00 $36,600.00 $686.00 $41,846.00 

110 4ZF0001 1,180.00 S.F.

MSE Abutment 

Wall No. 1 $90.00 $106,200.00 $125.00 $147,500.00 $110.00 $129,800.00 $145.00 $171,100.00 $212.00 $250,160.00 $145.00 $171,100.00 $200.00 $236,000.00 

111 4ZF0024 1,320.00 S.F.

MSE Abutment 

Wall No. 2 $110.00 $145,200.00 $125.00 $165,000.00 $110.00 $145,200.00 $123.00 $162,360.00 $159.00 $209,880.00 $132.00 $174,240.00 $191.00 $252,120.00 

112 4ZF0025 880 S.F.

MSE Abutment 

Wall No. 4 $100.00 $88,000.00 $125.00 $110,000.00 $120.00 $105,600.00 $154.00 $135,520.00 $180.00 $158,400.00 $165.00 $145,200.00 $228.00 $200,640.00 

113 4ZF0026 1,189.00 S.F.

MSE Abutment 

Wall No. 5 $100.00 $118,900.00 $125.00 $148,625.00 $200.00 $237,800.00 $167.00 $198,563.00 $180.00 $214,020.00 $201.00 $238,989.00 $343.00 $407,827.00 

114 4ZF0027 2,225.00 S.F.

MSE Abutment 

Wall No. 7 $75.00 $166,875.00 $125.00 $278,125.00 $200.00 $445,000.00 $129.00 $287,025.00 $160.00 $356,000.00 $156.00 $347,100.00 $261.00 $580,725.00 

115 4ZF0028 1,117.00 S.F.

MSE Abutment 

Wall No. 8 $110.00 $122,870.00 $125.00 $139,625.00 $200.00 $223,400.00 $162.00 $180,954.00 $190.00 $212,230.00 $185.00 $206,645.00 $301.00 $336,217.00 

116 4ZF0030 1,380.00 S.F.

MSE Abutment 

Wall No. 3 $80.00 $110,400.00 $125.00 $172,500.00 $110.00 $151,800.00 $132.00 $182,160.00 $148.00 $204,240.00 $124.00 $171,120.00 $199.00 $274,620.00 

117 4ZF0046 2,454.00 S.F.

MSE Abutment 

Wall No. 6 $75.00 $184,050.00 $125.00 $306,750.00 $200.00 $490,800.00 $115.00 $282,210.00 $137.00 $336,198.00 $149.00 $365,646.00 $246.00 $603,684.00 

118 N4ZF0001 440 S.F.

MSE Retaining 

Wall No. 1 $100.00 $44,000.00 $125.00 $55,000.00 $130.00 $57,200.00 $177.00 $77,880.00 $180.00 $79,200.00 $207.00 $91,080.00 $313.00 $137,720.00 

119 4ZL0016 150 L.F.

54" Drilled 

Shaft for Sign 

Structures $450.00 $67,500.00 $600.00 $90,000.00 $850.00 $127,500.00 $525.00 $78,750.00 $954.00 $143,100.00 $550.00 $82,500.00 $1,350.00 $202,500.00 

120 4ZL01SDE 1 L.S.

Furnishing 

Drilled Shaft 

Drilling 

Equipment $25,000.00 $25,000.00 $25,000.00 $25,000.00 $75,000.00 $75,000.00 $50,000.00 $50,000.00 $15,907.00 $15,907.00 $1,900,000.00 $1,900,000.00 $15,650.00 $15,650.00 

121 4ZM03HPC 60 C.Y.

Concrete in 

Headblock, 

HPC $1,600.00 $96,000.00 $1,000.00 $60,000.00 $790.00 $47,400.00 $2,300.00 $138,000.00 $954.00 $57,240.00 $1,200.00 $72,000.00 $2,810.00 $168,600.00 

122 4ZM04HPC 110 C.Y.

Concrete in 

Parapet, HPC $1,400.00 $154,000.00 $1,000.00 $110,000.00 $1,600.00 $176,000.00 $1,200.00 $132,000.00 $1,470.00 $161,700.00 $1,500.00 $165,000.00 $1,920.00 $211,200.00 

123 4ZM05HPC 1,355.00 S.Y.

Bridge 

Approach Slab, 

HPC $350.00 $474,250.00 $100.00 $135,500.00 $390.00 $528,450.00 $300.00 $406,500.00 $344.00 $466,120.00 $525.00 $711,375.00 $709.00 $960,695.00 

124 4ZM06HPC 595 C.Y.

Concrete in 

Deck, HPC $1,400.00 $833,000.00 $950.00 $565,250.00 $1,100.00 $654,500.00 $1,600.00 $952,000.00 $530.00 $315,350.00 $1,100.00 $654,500.00 $1,030.00 $612,850.00 

125 4ZM09HPC 96 C.Y.

Concrete In 

Sidewalk, HPC $650.00 $62,400.00 $550.00 $52,800.00 $580.00 $55,680.00 $650.00 $62,400.00 $678.00 $65,088.00 $742.00 $71,232.00 $661.00 $63,456.00 

126 5B00VID 6,502.00 L.F.

Video 

Inspection of 

Pipes $3.00 $19,506.00 $2.50 $16,255.00 $3.00 $19,506.00 $2.50 $16,255.00 $3.15 $20,481.30 $9.00 $58,518.00 $3.10 $20,156.20 

127 5B12RC3 362 L.F.

12" Reinforced 

Concrete Pipe $60.00 $21,720.00 $60.00 $21,720.00 $43.00 $15,566.00 $49.00 $17,738.00 $51.00 $18,462.00 $53.00 $19,186.00 $103.00 $37,286.00 

128 5B00PLR 50 L.F. 24" Pipe Liner $150.00 $7,500.00 $380.00 $19,000.00 $380.00 $19,000.00 $379.00 $18,950.00 $300.00 $15,000.00 $124.00 $6,200.00 $381.00 $19,050.00 

129 5B01PLR 75 L.F. 30" Pipe Liner $230.00 $17,250.00 $560.00 $42,000.00 $560.00 $42,000.00 $556.00 $41,700.00 $300.00 $22,500.00 $219.00 $16,425.00 $567.00 $42,525.00 
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130 5B02PLR 100 L.F. 36" Pipe Liner $270.00 $27,000.00 $610.00 $61,000.00 $610.00 $61,000.00 $610.00 $61,000.00 $300.00 $30,000.00 $288.00 $28,800.00 $618.00 $61,800.00 

131 5B03PLR 100 L.F. 54" Pipe Liner $550.00 $55,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $300.00 $30,000.00 $680.00 $68,000.00 $721.00 $72,100.00 

132 5B04PLR 120 L.F. 18" Pipe Liner $135.00 $16,200.00 $375.00 $45,000.00 $360.00 $43,200.00 $360.00 $43,200.00 $200.00 $24,000.00 $144.00 $17,280.00 $361.00 $43,320.00 

133 5B05PLR 100 L.F. 48" Pipe Liner $500.00 $50,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $718.00 $71,800.00 $300.00 $30,000.00 $644.00 $64,400.00 $721.00 $72,100.00 

134 5B06PLR 150 L.F. 12" Pipe Liner $125.00 $18,750.00 $350.00 $52,500.00 $330.00 $49,500.00 $331.00 $49,650.00 $100.00 $15,000.00 $119.00 $17,850.00 $340.00 $51,000.00 

135 5B07PLR 200 L.F. 15" Pipe Liner $130.00 $26,000.00 $365.00 $73,000.00 $350.00 $70,000.00 $346.00 $69,200.00 $100.00 $20,000.00 $124.00 $24,800.00 $350.00 $70,000.00 

136 5B08PLR 100 L.F. 42" Pipe Liner $500.00 $50,000.00 $665.00 $66,500.00 $670.00 $67,000.00 $665.00 $66,500.00 $300.00 $30,000.00 $624.00 $62,400.00 $680.00 $68,000.00 

137 5B15PEP 231 L.F.

15" High 

Density 

PolyEthylene 

Pipe $32.00 $7,392.00 $50.00 $11,550.00 $36.00 $8,316.00 $37.00 $8,547.00 $40.00 $9,240.00 $67.00 $15,477.00 $93.30 $21,552.30 

138 5B00PPJ 20 Each

Patch Pipe 

Joints $65.00 $1,300.00 $500.00 $10,000.00 $250.00 $5,000.00 $500.00 $10,000.00 $477.00 $9,540.00 $134.00 $2,680.00 $309.00 $6,180.00 

139 5B15RC3 6,819.00 L.F.

15" Reinforced 

Concrete Pipe $40.00 $272,760.00 $40.00 $272,760.00 $29.00 $197,751.00 $48.00 $327,312.00 $39.00 $265,941.00 $48.00 $327,312.00 $56.70 $386,637.30 

140 5B15RCE 1 Each

15" Reinforced 

Concrete 

Flared End 

Section $900.00 $900.00 $1,000.00 $1,000.00 $1,300.00 $1,300.00 $1,400.00 $1,400.00 $954.00 $954.00 $500.00 $500.00 $1,550.00 $1,550.00 

141 5B18RC3 3,201.00 L.F.

18" Reinforced 

Concrete Pipe $40.00 $128,040.00 $50.00 $160,050.00 $32.50 $104,032.50 $53.00 $169,653.00 $40.00 $128,040.00 $50.00 $160,050.00 $92.70 $296,732.70 

142 5B24RC3 104 L.F.

24" Reinforced 

Concrete Pipe $85.00 $8,840.00 $70.00 $7,280.00 $50.00 $5,200.00 $72.00 $7,488.00 $56.00 $5,824.00 $55.00 $5,720.00 $103.00 $10,712.00 

143 5B30RC3 4 L.F.

30 " Reinforced 

Concrete Pipe, 

Class III $150.00 $600.00 $300.00 $1,200.00 $85.00 $340.00 $180.00 $720.00 $254.00 $1,016.00 $425.00 $1,700.00 $618.00 $2,472.00 

144 5B36RC3 9 L.F.

36" Reinforced 

Concrete Pipe, 

Class III $250.00 $2,250.00 $400.00 $3,600.00 $120.00 $1,080.00 $160.00 $1,440.00 $132.00 $1,188.00 $288.00 $2,592.00 $309.00 $2,781.00 

145 5B42RC3 47 L.F.

42" Reinforced 

Concrete Pipe $150.00 $7,050.00 $200.00 $9,400.00 $140.00 $6,580.00 $133.00 $6,251.00 $103.00 $4,841.00 $138.00 $6,486.00 $340.00 $15,980.00 

146 5B48RC3 41 L.F.

48" Reinforced 

Concrete Pipe, 

Class III $175.00 $7,175.00 $200.00 $8,200.00 $170.00 $6,970.00 $157.00 $6,437.00 $116.00 $4,756.00 $164.00 $6,724.00 $392.00 $16,072.00 

147 5B54RC3 259 L.F.

54" Reinforced 

Concrete Pipe $30.00 $7,770.00 $400.00 $103,600.00 $270.00 $69,930.00 $237.00 $61,383.00 $159.00 $41,181.00 $209.00 $54,131.00 $412.00 $106,708.00 

148 5B01RPR 200 S.F.

Spall Repair, 

Pipes $65.00 $13,000.00 $150.00 $30,000.00 $470.00 $94,000.00 $135.00 $27,000.00 $11.65 $2,330.00 $136.00 $27,200.00 $51.50 $10,300.00 

149 5ZG12PJ 273 L.F.

54" Reinforced 

Concrete Pipe 

Class V, Pipe 

Jacking $725.00 $197,925.00 $1,500.00 $409,500.00 $620.00 $169,260.00 $2,200.00 $600,600.00 $1,696.00 $463,008.00 $1,850.00 $505,050.00 $1,550.00 $423,150.00 
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Inc
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150 5C00004 1 Each

Outlet Control 

Structure $3,000.00 $3,000.00 $5,000.00 $5,000.00 $4,500.00 $4,500.00 $8,000.00 $8,000.00 $6,363.00 $6,363.00 $9,500.00 $9,500.00 $5,150.00 $5,150.00 

151 5C01ND1 25 Each Inlet, Type D1 $2,500.00 $62,500.00 $2,500.00 $62,500.00 $1,600.00 $40,000.00 $3,700.00 $92,500.00 $2,651.00 $66,275.00 $3,000.00 $75,000.00 $3,090.00 $77,250.00 

152 5C01ND2 42 Each Inlet, Type D2 $2,900.00 $121,800.00 $2,500.00 $105,000.00 $2,000.00 $84,000.00 $4,700.00 $197,400.00 $3,181.00 $133,602.00 $2,200.00 $92,400.00 $3,610.00 $151,620.00 

153 5C01ND3 5 Each Inlet, Type D3 $2,900.00 $14,500.00 $2,500.00 $12,500.00 $1,900.00 $9,500.00 $6,400.00 $32,000.00 $3,711.00 $18,555.00 $3,800.00 $19,000.00 $4,120.00 $20,600.00 

154 5C05NG2 16 Each

New Inlet 

Frame & 

Grate, Type G-

2 $950.00 $15,200.00 $1,000.00 $16,000.00 $1,100.00 $17,600.00 $1,100.00 $17,600.00 $1,325.00 $21,200.00 $1,600.00 $25,600.00 $1,030.00 $16,480.00 

155 5C05NG3 3 Each

New Inlet 

Frame & 

Grate, Type G-

3 $850.00 $2,550.00 $1,000.00 $3,000.00 $980.00 $2,940.00 $1,000.00 $3,000.00 $1,272.00 $3,816.00 $1,300.00 $3,900.00 $1,030.00 $3,090.00 

156 5C10ND2 2 Each

Reconstructed 

Inlet, Type D2, 

Using New 

Grate and 

Frame $2,000.00 $4,000.00 $1,500.00 $3,000.00 $1,400.00 $2,800.00 $1,900.00 $3,800.00 $1,691.00 $3,382.00 $2,600.00 $5,200.00 $2,060.00 $4,120.00 

157 5C20NP1 4 Each

Manhole, Type 

P-1 $3,000.00 $12,000.00 $2,500.00 $10,000.00 $2,000.00 $8,000.00 $3,600.00 $14,400.00 $2,598.00 $10,392.00 $3,500.00 $14,000.00 $3,090.00 $12,360.00 

158 5C25NFC 1 Each

New Manhole 

Frame and 

Cover $800.00 $800.00 $700.00 $700.00 $490.00 $490.00 $650.00 $650.00 $1,007.00 $1,007.00 $2,000.00 $2,000.00 $721.00 $721.00 

159 5C40RPI 50 S.F. Repair Inlets $80.00 $4,000.00 $150.00 $7,500.00 $360.00 $18,000.00 $65.00 $3,250.00 $63.00 $3,150.00 $136.00 $6,800.00 $51.50 $2,575.00 

160 5D00001 160 C.Y.

Fill Abandoned 

Pipe $160.00 $25,600.00 $250.00 $40,000.00 $160.00 $25,600.00 $125.00 $20,000.00 $318.00 $50,880.00 $200.00 $32,000.00 $515.00 $82,400.00 

161 5D10INC 391 C.Y.

Incidental 

Concrete $700.00 $273,700.00 $700.00 $273,700.00 $250.00 $97,750.00 $1,000.00 $391,000.00 $954.00 $373,014.00 $800.00 $312,800.00 $515.00 $201,365.00 

162 5F00004 1,443.00 L.F.

9" x 18" 

Concrete 

Vertical Curb $20.00 $28,860.00 $25.00 $36,075.00 $18.50 $26,695.50 $20.00 $28,860.00 $21.50 $31,024.50 $25.00 $36,075.00 $57.60 $83,116.80 

163 5H01CMB 860 L.F.

Concrete 

Median Barrier, 

Roadway $125.00 $107,500.00 $150.00 $129,000.00 $150.00 $129,000.00 $120.00 $103,200.00 $132.00 $113,520.00 $315.00 $270,900.00 $145.00 $124,700.00 

164 5I00RGM 20 Each

Removal of 

Existing 

Ground-

Mounted Sign $300.00 $6,000.00 $100.00 $2,000.00 $620.00 $12,400.00 $72.00 $1,440.00 $80.00 $1,600.00 $342.00 $6,840.00 $76.10 $1,522.00 

165 5I01RES 7 Each

Relocate 

Existing 

Ground-

Mounted Sign $500.00 $3,500.00 $225.00 $1,575.00 $200.00 $1,400.00 $190.00 $1,330.00 $212.00 $1,484.00 $1,026.00 $7,182.00 $203.00 $1,421.00 

166 5I01SNP 2,379.00 S.F. Sign Panels $25.00 $59,475.00 $20.00 $47,580.00 $18.00 $42,822.00 $18.00 $42,822.00 $20.00 $47,580.00 $25.00 $59,475.00 $18.25 $43,416.75 

167 N5I0002 1,308.00 L.F. Timber Posts $33.00 $43,164.00 $22.00 $28,776.00 $22.00 $28,776.00 $22.00 $28,776.00 $25.00 $32,700.00 $17.00 $22,236.00 $23.35 $30,541.80 

168 5I05SPP 295 L.F. U-channel Post $9.00 $2,655.00 $15.00 $4,425.00 $15.00 $4,425.00 $14.00 $4,130.00 $16.00 $4,720.00 $19.00 $5,605.00 $15.25 $4,498.75 

169 5J00FGT 52 Each

Flared Guide 

Rail Terminal $2,000.00 $104,000.00 $2,000.00 $104,000.00 $2,000.00 $104,000.00 $2,000.00 $104,000.00 $2,227.00 $115,804.00 $2,000.00 $104,000.00 $2,030.00 $105,560.00 

170 5J01PCA 27 Each

Parapet 

Connection, 

Type A $2,150.00 $58,050.00 $1,500.00 $40,500.00 $1,500.00 $40,500.00 $1,550.00 $41,850.00 $1,696.00 $45,792.00 $1,700.00 $45,900.00 $1,620.00 $43,740.00 

171 5J01PCB 7 Each

Parapet 

Connection, 

Type B $85.00 $595.00 $100.00 $700.00 $1,000.00 $7,000.00 $100.00 $700.00 $106.00 $742.00 $370.00 $2,590.00 $102.00 $714.00 

172 5J01RBG 16,220.00 L.F.

Removal of 

Beam Guide 

rail $2.00 $32,440.00 $2.00 $32,440.00 $1.00 $16,220.00 $1.00 $16,220.00 $1.00 $16,220.00 $2.00 $32,440.00 $1.00 $16,220.00 

173 5J01RGR 13,094.00 L.F.

Raise Beam 

Guide Rail $1.50 $19,641.00 $4.00 $52,376.00 $4.00 $52,376.00 $4.25 $55,649.50 $4.75 $62,196.50 $8.67 $113,524.98 $4.05 $53,030.70 
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174 5J51TTS 7 Each

Tangent Guide 

Rail Terminal $2,200.00 $15,400.00 $2,700.00 $18,900.00 $2,700.00 $18,900.00 $2,700.00 $18,900.00 $2,915.00 $20,405.00 $2,200.00 $15,400.00 $2,790.00 $19,530.00 

175 5J52ABG 52 Each

Beam Guide 

Rail Anchorage $450.00 $23,400.00 $600.00 $31,200.00 $600.00 $31,200.00 $575.00 $29,900.00 $635.00 $33,020.00 $540.00 $28,080.00 $609.00 $31,668.00 

176 5J52BET 1 Each

Beam Guide 

Rail Buried 

End Terminal $1,300.00 $1,300.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $950.00 $950.00 $1,060.00 $1,060.00 $1,140.00 $1,140.00 $1,020.00 $1,020.00 

177 5J52BGR 52,438.00 L.F.

Beam Guide 

Rail $15.00 $786,570.00 $16.00 $839,008.00 $15.00 $786,570.00 $15.00 $786,570.00 $16.00 $839,008.00 $20.00 $1,048,760.00 $15.75 $825,898.50 

178 5J53RRS 238 L.F. Rub Rail $7.00 $1,666.00 $7.00 $1,666.00 $7.00 $1,666.00 $7.00 $1,666.00 $7.45 $1,773.10 $11.00 $2,618.00 $7.10 $1,689.80 

179 5K00009 837 L.F.

Bridge 

Fencing, 

Curved Top, 

75" High $115.00 $96,255.00 $125.00 $104,625.00 $130.00 $108,810.00 $120.00 $100,440.00 $132.00 $110,484.00 $228.00 $190,836.00 $142.00 $118,854.00 

180 5K00WST 16 Each

Wing Section, 

Type II, 75" 

High $2,200.00 $35,200.00 $1,350.00 $21,600.00 $2,300.00 $36,800.00 $2,100.00 $33,600.00 $2,387.00 $38,192.00 $1,480.00 $23,680.00 $2,070.00 $33,120.00 

181 5K03BRF 836 L.F.

Bridge 

Fencing, 75" 

High $100.00 $83,600.00 $100.00 $83,600.00 $110.00 $91,960.00 $100.00 $83,600.00 $111.00 $92,796.00 $188.00 $157,168.00 $117.00 $97,812.00 

182 5N04PCS 404 S.Y.

Concrete 

Sidewalk, 4" 

Thick $50.00 $20,200.00 $75.00 $30,300.00 $52.00 $21,008.00 $45.00 $18,180.00 $53.00 $21,412.00 $73.00 $29,492.00 $95.40 $38,541.60 

183 5O01PAW 104 Each

Delineator, 

Type PA-W $65.00 $6,760.00 $25.00 $2,600.00 $25.00 $2,600.00 $22.00 $2,288.00 $26.00 $2,704.00 $82.00 $8,528.00 $25.40 $2,641.60 

184 5O01PAY 214 Each

Delineator, 

Type PA-Y $65.00 $13,910.00 $25.00 $5,350.00 $25.00 $5,350.00 $22.00 $4,708.00 $26.00 $5,564.00 $82.00 $17,548.00 $25.40 $5,435.60 

185 5P06REM 1 L.S.

Striping and 

Marking 

Removal $200,000.00 $200,000.00 $235,000.00 $235,000.00 $0.01 $0.01 $50,000.00 $50,000.00 $200,000.00 $200,000.00 $238,000.00 $238,000.00 $15,000.00 $15,000.00 

186 5P10TMP 479,600.00 L.F.

Temporary 

Pavement 

Striping $0.50 $239,800.00 $0.50 $239,800.00 $1.40 $671,440.00 $0.18 $86,328.00 $0.19 $91,124.00 $0.30 $143,880.00 $0.18 $86,328.00 

187 5P20LLS 7,205.00 L.F.

Traffic Stripes, 

Long - Life, 

Epoxy Resin $0.25 $1,801.25 $0.75 $5,403.75 $1.40 $10,087.00 $0.45 $3,242.25 $0.50 $3,602.50 $0.44 $3,170.20 $0.48 $3,458.40 

188 5P21LLS 151,250.00 L.F.

Traffic Stripes, 

Long - Life, 

thermoplastic $0.30 $45,375.00 $0.75 $113,437.50 $0.65 $98,312.50 $0.65 $98,312.50 $0.70 $105,875.00 $0.80 $121,000.00 $0.65 $98,312.50 

189 5P31LLM 1,430.00 L.F.

Traffic 

Markings, 

Lines, Long - 

Life, 

Thermoplastic $5.00 $7,150.00 $0.85 $1,215.50 $0.80 $1,144.00 $0.80 $1,144.00 $0.85 $1,215.50 $0.80 $1,144.00 $0.80 $1,144.00 

190 5Q01FOD 1 L.S.

Furnish Field 

Office, Type D $55,000.00 $55,000.00 $25,000.00 $25,000.00 $21,000.00 $21,000.00 $25,000.00 $25,000.00 $53,000.00 $53,000.00 $34,000.00 $34,000.00 $47,300.00 $47,300.00 

191 5Q02MFD 27 Month

Maintain Field 

Office, Type D $2,100.00 $56,700.00 $2,000.00 $54,000.00 $3,900.00 $105,300.00 $3,000.00 $81,000.00 $2,100.00 $56,700.00 $3,400.00 $91,800.00 $2,500.00 $67,500.00 

192 5V01PIT 100 Each Test Pits $80.00 $8,000.00 $100.00 $10,000.00 $50.00 $5,000.00 $300.00 $30,000.00 $400.00 $40,000.00 $0.01 $1.00 $500.00 $50,000.00 

193 5W01CDV 6,395.00 L.F.

Cleaning 

Existing Storm 

Drain, 12" to 

48" Diameter $5.00 $31,975.00 $6.50 $41,567.50 $6.50 $41,567.50 $8.00 $51,160.00 $31.00 $198,245.00 $0.01 $63.95 $6.20 $39,649.00 
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194 5W03CDV 107 Each

Clean Existing 

Storm Drain, 

over 48" 

Diameter $25.00 $2,675.00 $85.00 $9,095.00 $350.00 $37,450.00 $85.00 $9,095.00 $85.00 $9,095.00 $0.01 $1.07 $335.00 $35,845.00 

195 5Y01MRP 107 Each

Mile Marker, 

Type RP $100.00 $10,700.00 $100.00 $10,700.00 $50.00 $5,350.00 $45.00 $4,815.00 $53.00 $5,671.00 $159.00 $17,013.00 $50.80 $5,435.60 

196 5ZD01RPM 3,068.00 Each

Raised 

Pavement 

Markers $15.00 $46,020.00 $24.00 $73,632.00 $32.50 $99,710.00 $20.00 $61,360.00 $23.00 $70,564.00 $27.00 $82,836.00 $22.00 $67,496.00 

197 5ZL0065 80 L.F. 8" Steel Casing $100.00 $8,000.00 $150.00 $12,000.00 $190.00 $15,200.00 $100.00 $8,000.00 $212.00 $16,960.00 $121.00 $9,680.00 $25.00 $2,000.00 

198 5ZL0094 1 L.S.

Utility 

Relocation, 

Telephone $600,000.00 $600,000.00 $150,000.00 $150,000.00 $382,000.00 $382,000.00 $100,000.00 $100,000.00 $400,000.00 $400,000.00 $169,000.00 $169,000.00 $50,000.00 $50,000.00 

199 5ZM03ERR 1 C.P.

Force Account 

for Emergency 

& Routine 

Roadway and 

Bridge Repairs 

(This is a NO-

BID, Cost-Plus 

item for this 

contract. The 

Cost-Plus price 

is $200,000. 

Enter a Unit 

Price of 

$200,000 as 

your bid for this 

item.) $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 

200 6A02MLC 23,950.00 L.F.

#2 A.W.G. 

Multiple 

Lighting Cable $3.50 $83,825.00 $3.50 $83,825.00 $3.60 $86,220.00 $3.50 $83,825.00 $3.75 $89,812.50 $5.00 $119,750.00 $3.60 $86,220.00 

201 6A02SVC 680 L.F.

#2 A.W.G. 

Service Cable 

(600v) $4.00 $2,720.00 $4.00 $2,720.00 $3.90 $2,652.00 $3.50 $2,380.00 $4.15 $2,822.00 $5.00 $3,400.00 $3.95 $2,686.00 

202 6AO3RMJ 160 L.F.

3" RIGID 

METALLIC 

CONDUIT, 

JACKED $50.00 $8,000.00 $52.00 $8,320.00 $51.00 $8,160.00 $55.00 $8,800.00 $54.00 $8,640.00 $74.00 $11,840.00 $52.20 $8,352.00 

203 6A03RMS 1,770.00 L.F.

3" Rigid 

Metallic 

Conduit, on 

Structures $28.00 $49,560.00 $28.00 $49,560.00 $28.50 $50,445.00 $24.00 $42,480.00 $30.00 $53,100.00 $32.00 $56,640.00 $28.70 $50,799.00 

204 6A03RMU 370 L.F.

3" Rigid 

Metallic 

Conduit, 

Underground $30.00 $11,100.00 $30.00 $11,100.00 $30.50 $11,285.00 $31.00 $11,470.00 $32.00 $11,840.00 $33.00 $12,210.00 $31.10 $11,507.00 

205 6A03RNC 8,710.00 L.F.

3" Rigid 

Nonmetallic 

Conduit, PVC-

(Schedule 40) $11.00 $95,810.00 $12.00 $104,520.00 $11.50 $100,165.00 $10.00 $87,100.00 $12.00 $104,520.00 $14.00 $121,940.00 $11.70 $101,907.00 

206 6A08GWR 6,000.00 L.F.

#8 A.W.G. 

Ground Wire $1.00 $6,000.00 $1.00 $6,000.00 $1.00 $6,000.00 $1.75 $10,500.00 $1.00 $6,000.00 $2.00 $12,000.00 $1.00 $6,000.00 

207 6A10FLC 2 Each

Concrete 

Foundation For 

Load Center $3,300.00 $6,600.00 $3,500.00 $7,000.00 $3,300.00 $6,600.00 $3,100.00 $6,200.00 $3,445.00 $6,890.00 $2,200.00 $4,400.00 $3,300.00 $6,600.00 
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208 6A10FMC 2 Each

Concrete 

Foundation For 

Meter Cabinet $1,600.00 $3,200.00 $2,000.00 $4,000.00 $1,600.00 $3,200.00 $1,950.00 $3,900.00 $1,718.00 $3,436.00 $1,400.00 $2,800.00 $1,640.00 $3,280.00 

209 6A21JF1 44 Each

Junction Box 

Foundation, 

Type 1 $3,400.00 $149,600.00 $4,000.00 $176,000.00 $3,400.00 $149,600.00 $2,100.00 $92,400.00 $3,615.00 $159,060.00 $3,300.00 $145,200.00 $3,460.00 $152,240.00 

210 6A24JBC 13 Each

Junction Box, 

Type C $3,050.00 $39,650.00 $4,000.00 $52,000.00 $3,000.00 $39,000.00 $2,400.00 $31,200.00 $3,223.00 $41,899.00 $3,000.00 $39,000.00 $3,090.00 $40,170.00 

211 6A25JBD 8 Each

Junction Box, 

Type D $2,100.00 $16,800.00 $3,000.00 $24,000.00 $2,100.00 $16,800.00 $950.00 $7,600.00 $2,215.00 $17,720.00 $1,300.00 $10,400.00 $2,120.00 $16,960.00 

212 6A65RAS 1 Lump

Remove and 

Salvage 

Existing 

Facilities $2,800.00 $2,800.00 $4,000.00 $4,000.00 $2,800.00 $2,800.00 $16,000.00 $16,000.00 $2,980.00 $2,980.00 $8,600.00 $8,600.00 $2,850.00 $2,850.00 

213 6B00029 2 Each

Load Center 

Cabinet, Type 

G, Voltage 

120/240V $7,500.00 $15,000.00 $8,000.00 $16,000.00 $7,500.00 $15,000.00 $9,000.00 $18,000.00 $7,964.00 $15,928.00 $9,600.00 $19,200.00 $7,620.00 $15,240.00 

214 6B00030 2 Each

Meter Cabinet, 

Type G, 

Voltage 

120/240V $2,800.00 $5,600.00 $5,000.00 $10,000.00 $2,800.00 $5,600.00 $3,700.00 $7,400.00 $3,011.00 $6,022.00 $3,700.00 $7,400.00 $2,880.00 $5,760.00 

215 6B07RWL 9 Each

RELOCATE 

LIGHTING 

STANDARD $500.00 $4,500.00 $500.00 $4,500.00 $500.00 $4,500.00 $1,500.00 $13,500.00 $533.00 $4,797.00 $1,100.00 $9,900.00 $511.00 $4,599.00 

216 6B15TP2 11 Each

Type P2 

Luminaire, 

150W $1,050.00 $11,550.00 $1,000.00 $11,000.00 $1,100.00 $12,100.00 $1,050.00 $11,550.00 $1,124.00 $12,364.00 $1,600.00 $17,600.00 $1,080.00 $11,880.00 

217 6B25TP2 10 Each

Type P2 

Luminaire, 

250W $1,100.00 $11,000.00 $1,100.00 $11,000.00 $1,100.00 $11,000.00 $1,050.00 $10,500.00 $1,177.00 $11,770.00 $1,700.00 $17,000.00 $1,130.00 $11,300.00 

218 6B25TP4 14 Each

Type P4 

Luminaire, 

250W $1,200.00 $16,800.00 $1,200.00 $16,800.00 $1,200.00 $16,800.00 $1,200.00 $16,800.00 $1,261.00 $17,654.00 $1,700.00 $23,800.00 $1,210.00 $16,940.00 

219 6B26LMG 11 Each

Lighting 

Standard, Type 

L-MG-26 $1,700.00 $18,700.00 $1,800.00 $19,800.00 $1,800.00 $19,800.00 $2,400.00 $26,400.00 $1,855.00 $20,405.00 $2,600.00 $28,600.00 $1,780.00 $19,580.00 

220 6B45LMG 24 Each

Lighting 

Standard, Type 

L-MG-40 $2,200.00 $52,800.00 $2,300.00 $55,200.00 $2,200.00 $52,800.00 $3,000.00 $72,000.00 $2,364.00 $56,736.00 $3,100.00 $74,400.00 $2,260.00 $54,240.00 

221 N6B0007 1 L.S.

Underbridge 

Lighting 

Installation, 

Str. No. 1 $8,000.00 $8,000.00 $8,000.00 $8,000.00 $7,800.00 $7,800.00 $8,500.00 $8,500.00 $8,271.00 $8,271.00 $10,200.00 $10,200.00 $7,920.00 $7,920.00 

222 7C01TOP 168,474.00 S.Y. Topsoil $1.50 $252,711.00 $1.40 $235,863.60 $0.75 $126,355.50 $1.90 $320,100.60 $1.50 $252,711.00 $1.60 $269,558.40 $1.35 $227,439.90 

223 7D01SED 54,782.00 S.Y.

Seeding, Type 

A $0.80 $43,825.60 $0.75 $41,086.50 $0.60 $32,869.20 $0.55 $30,130.10 $0.80 $43,825.60 $1.00 $54,782.00 $0.75 $41,086.50 

224 7D02SED 28,000.00 S.Y.

Seeding, Type 

B $0.80 $22,400.00 $0.46 $12,880.00 $0.45 $12,600.00 $0.50 $14,000.00 $0.80 $22,400.00 $1.00 $28,000.00 $0.75 $21,000.00 

225 7D08SED 87,314.00 S.Y.

Seeding, Type 

L $0.80 $69,851.20 $0.75 $65,485.50 $0.70 $61,119.80 $0.70 $61,119.80 $0.80 $69,851.20 $1.00 $87,314.00 $0.75 $65,485.50 

226 7D17SED 500 S.Y.

Seeding, Type 

W $1.30 $650.00 $5.00 $2,500.00 $2.30 $1,150.00 $2.30 $1,150.00 $1.35 $675.00 $1.50 $750.00 $1.25 $625.00 

227 7D20MOW 14 Acre Mowing $600.00 $8,400.00 $500.00 $7,000.00 $500.00 $7,000.00 $0.01 $0.14 $530.00 $7,420.00 $570.00 $7,980.00 $508.00 $7,112.00 

228 7D30WAT 4,719.00 M.G. Watering $24.00 $113,256.00 $25.00 $117,975.00 $85.00 $401,115.00 $0.01 $47.19 $26.50 $125,053.50 $0.01 $47.19 $25.40 $119,862.60 

229 7F01SSM 48,500.00 S.Y.

Soil 

Stablization 

Matting $4.00 $194,000.00 $2.50 $121,250.00 $2.50 $121,250.00 $2.35 $113,975.00 $4.00 $194,000.00 $4.00 $194,000.00 $3.80 $184,300.00 
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230 7F02SSM 82,250.00 S.Y.

Permanent Soil 

Stabilization 

Matting $4.00 $329,000.00 $3.75 $308,437.50 $3.50 $287,875.00 $3.50 $287,875.00 $4.00 $329,000.00 $4.00 $329,000.00 $3.80 $312,550.00 

231 7L01NVA 1,778.00 S.Y.

Nonvegetative 

Surface, Hot 

Mix Asphalt $20.00 $35,560.00 $25.00 $44,450.00 $23.00 $40,894.00 $21.00 $37,338.00 $24.00 $42,672.00 $26.00 $46,228.00 $23.35 $41,516.30 

232 8A01MPT 1 L.S.

Furnishing 

Traffic Control 

Devices $1,500,000.00 $1,500,000.00 $3,540,000.00 $3,540,000.00 $889,500.00 $889,500.00 $1,000,000.00 $1,000,000.00 $800,000.00 $800,000.00 $174,000.00 $174,000.00 $1,985,000.00 $1,985,000.00 

233 8A02MPT 4,000.00 M.H.

Traffic 

Directors $0.01 $40.00 $0.01 $40.00 $0.01 $40.00 $0.01 $40.00 $60.00 $240,000.00 $0.01 $40.00 $93.00 $372,000.00 

234 8A03MPT 51,400.00 L.F.

Precast 

Concrete Curb 

Construction 

Barrier $0.01 $514.00 $20.00 $1,028,000.00 $0.01 $514.00 $40.00 $2,056,000.00 $40.00 $2,056,000.00 $0.01 $514.00 $35.40 $1,819,560.00 

235 8A06MPT 70 Barrel

Repair 

Temporary 

Impact 

Attenuators $350.00 $24,500.00 $400.00 $28,000.00 $1,100.00 $77,000.00 $10.00 $700.00 $700.00 $49,000.00 $0.01 $0.70 $350.00 $24,500.00 

236 8A07MPT 5 Each

Repair Truck 

Mounted 

Impact 

Attenuators $6,500.00 $32,500.00 $5,000.00 $25,000.00 $9,100.00 $45,500.00 $10.00 $50.00 $4,242.00 $21,210.00 $0.01 $0.05 $5,000.00 $25,000.00 

237 8A23MPT 10 Unit

Temporary 

Crash Cushion, 

Frangible 

Module Type, 

10 Modules $0.01 $0.10 $2,000.00 $20,000.00 $9,400.00 $94,000.00 $4,000.00 $40,000.00 $2,794.00 $27,940.00 $4,700.00 $47,000.00 $3,500.00 $35,000.00 

238 8A24MPT 27 Unit

Temporary 

Crash Cushion, 

Frangible 

Module Type, 

19 Modules $0.01 $0.27 $5,000.00 $135,000.00 $15,500.00 $418,500.00 $5,000.00 $135,000.00 $4,550.00 $122,850.00 $6,800.00 $183,600.00 $3,000.00 $81,000.00 

239 8A25MPT 1 L.S.

Police Traffic 

Directors (This 

is a NO-BID, 

Lump Sum 

item for this 

contract. The 

Lump Sum 

price is 

$75,000. Enter 

a Unit Price of 

$75,000 as 

your bid for this 

item.) $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 

240 N8A0014 40 Bay

Repair 

Temporary 

Impact 

Attenuators, 

Quadguard $70.00 $2,800.00 $1,000.00 $40,000.00 $5,000.00 $200,000.00 $10.00 $400.00 $830.00 $33,200.00 $0.01 $0.40 $500.00 $20,000.00 

241 N8A0003 51,400.00 L.F.

Resetting 

Precast 

Concrete 

Construction 

Barrier $0.01 $514.00 $0.01 $514.00 $0.01 $514.00 $3.00 $154,200.00 $1.85 $95,090.00 $0.01 $514.00 $1.00 $51,400.00 
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242 N8A0004 7 Each

Portable 

Variable 

Message Sign $6,000.00 $42,000.00 $5,000.00 $35,000.00 $14,100.00 $98,700.00 $1,000.00 $7,000.00 $8,485.00 $59,395.00 $2,600.00 $18,200.00 $22,700.00 $158,900.00 

243 8A28MPT 5 Each

Temporary 

Crash 

Cushions, 

Quadguard, 9 

Bays, 24" Wide $10,000.00 $50,000.00 $10,000.00 $50,000.00 $33,600.00 $168,000.00 $7,500.00 $37,500.00 $15,900.00 $79,500.00 $15,000.00 $75,000.00 $31,200.00 $156,000.00 

244 8B15MPT 640 M.H.

Traffic 

Protection 

Patrol $110.00 $70,400.00 $40.00 $25,600.00 $76.00 $48,640.00 $0.01 $6.40 $0.01 $6.40 $0.01 $6.40 $107.00 $68,480.00 

245 8B34MPT 300 L.F.

Modular Glare 

Screen System $25.00 $7,500.00 $20.00 $6,000.00 $34.00 $10,200.00 $15.00 $4,500.00 $25.00 $7,500.00 $30.00 $9,000.00 $30.00 $9,000.00 

246 8C21MLR 1 L.S.

Maintenance 

and Protection 

of Traffic on 

Location No. 1 $100,000.00 $100,000.00 $500,000.00 $500,000.00 $250,000.00 $250,000.00 $200,000.00 $200,000.00 $147,500.00 $147,500.00 $110,000.00 $110,000.00 $108,000.00 $108,000.00 

247 8C22MLR 1 L.S.

Maintenance 

and Protection 

of Traffic on 

Location No. 2 $200,000.00 $200,000.00 $500,000.00 $500,000.00 $250,000.00 $250,000.00 $200,000.00 $200,000.00 $147,500.00 $147,500.00 $110,000.00 $110,000.00 $98,500.00 $98,500.00 

$46,657,170.60 $46,804,291.73 $48,580,013.13 $51,368,764.77 $51,443,904.00 $52,577,398.09 $58,203,116.30 Base Total


